

Subject: **Consultancy Services for Third Party monitoring & provision of Technical Assistance of Conditional Grant Program in KP**

Reference your proposals submitted in response to this Department RFP dated 13 September 2017 on subject cited above.

It is to inform you that the process of technical evaluation has been completed and this draft Technical Evaluation Report is hereby shared/hoisted/announced as a pre-requisite of the procurement process.

The attached proformas indicating marks given to your bid/s is sent to you for your information, clarification and proposing corrections, if any.

This draft report is open to rectification based on typographical/ computational errors and / or omissions & merit based complaint, if any, in order to provide equal opportunity, ensure transparency, fairness and provision of maximum playing field to all bidders for a healthy competition in the public interest.

You are, therefore, supposed to propose corrections for errors/ omissions in technical evaluation report on our part and not to propose any alterations in the bids already submitted by your firm till 27/10/2017 during office hours.

The financial bids of successful firms will be opened on **30/10/2017 at 02:00PM**. Successful bidders may choose to attend please.

S. No.	Description of Variable	Total Points	Marks Obtained		
			AID	Deloitte	Socio Engineering
1	Experience of the Firm	35			
i	Demonstrated experience of conducting Third Party Monitoring and provision of Technical Assistance (Relevant Experience) One project carry 2 marks Max. 20	20 (20)	10	10	10
ii	Specific Experience of assignments carried out in education sector particularly in Khyber Pakhtunkhwa. One project carry 1 marks Max. 5	5 (25)	4	5	1
iii	No. of completed projects related to training conducted by the firm	5 (30)	2	0	4

iv	No. of projects executed to the worth of >=Rs.20 M (1 marks for each one project Max. 05)	05 (35)	3	2	3
2	Approach and Methodology	50			
	Methodology with clear cut implementation plan/strategy against the ToRs				
	Implementation plan with timeline (15 marks)		12	15	15
	Monitoring Plan (10 marks)	30 (65)	10	10	10
	Use of Technology (5 marks)		5	5	5
ii	Operational Methodology				
	Human Resources (Total Staff allocation for project implementation) (10 marks)	20 (85)	8	10	10
	Logistic arrangement (offices and sub-offices) (10 marks)		10	8	8
3	Key/Core Professional	15			
i	Project Manager	5 (90)			
	Relevant Experience (1 Mark for each 5 year, Max 3)		3	3	3
	Academic (1 Mark for relevant Masters 1 mark for higher qualification, Max 2)		1	1	1
ii	M&E Expert	5 (95)			
	Relevant Experience (1 Mark for each 5 year, Max 3)		3	3	2
	Academic (1 Mark for relevant Masters 1 mark for higher qualification, Max 2)		2	2	1
iii	Engineering Expert	5 (100)			
	Relevant Experience (1 Mark for each 5 year, Max 3)		2	2	
	Academic (1 Mark for relevant Masters 1 mark for higher qualification, Max 2)		1	1	
Total		100	76	77	73